

STATEMENT OF QUALIFICATIONS

PART I – CONTRACT SPECIFIC QUALIFICATIONS

A. CONTRACT INFORMATION

1. PROJECT TITLE AND LOCATION (City and State) Scheduling Consultant List	
2. ANNOUNCEMENT DATE 03/04/2011	3. PROJECT NUMBER DAS-11S888

B. FIRM POINT OF CONTACT

4. PROJECT REPRESENTATIVE NAME AND TITLE Bill Novak / Sr. Consultant	5. PRESIDENT / CEO Shirley Calvey / President	
6. NAME OF FIRM Calvey Consulting, LLC		
7. TELEPHONE NUMBER 440-740-1132	8. FAX NUMBER 440-740-1134	9. E-MAIL ADDRESS whnovak@calveyconsulting.com
10. COUNTY Cuyahoga	11. FTID NUMBER [REDACTED]	12. WEB ADDRESS www.calveyconsulting.com


C. PROPOSED TEAM

(Complete this section for the lead firm or joint venture partners, and all key consultants.)

	(Check)			13. FIRM NAME	14. ADDRESS	15. ROLE IN THIS CONTRACT
	Lead Firm	JV Partner	Consultant			
a.	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Calvey Consulting, LLC <input checked="" type="checkbox"/> Check if EDGE certified	8473 Settlers Passage Cleveland, Ohio 44141 <input type="checkbox"/> Check if branch office ___ Miles from project site	Schedule Consultant
b.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	 <input type="checkbox"/> Check if EDGE certified	 <input type="checkbox"/> Check if branch office	
c.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	 <input type="checkbox"/> Check if EDGE certified	 <input type="checkbox"/> Check if branch office	
d.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	 <input type="checkbox"/> Check if EDGE certified	 <input type="checkbox"/> Check if branch office	
e.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	 <input type="checkbox"/> Check if EDGE certified	 <input type="checkbox"/> Check if branch office	
f.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	 <input type="checkbox"/> Check if EDGE certified	 <input type="checkbox"/> Check if branch office	

INSERT ORGANIZATIONAL CHART BELOW OR ATTACH.

Calvey Consulting



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

16. NAME Shirley Calvey	17. ROLE IN THIS CONTRACT Contract Administration	18. YEARS EXPERIENCE	
		a. TOTAL 32	b. WITH CURRENT FIRM 7
19. FIRM NAME AND LOCATION (City and State) Calvey Consulting, Cleveland, Ohio			
20. EDUCATION (DEGREE AND SPECIALIZATION) Associates in Business		21. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)	
22. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) N.A.W.I.C. certified CIT			

23. RELEVANT PROJECTS (Up to a maximum of 5 samples)

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		(3) EXAMPLE PROJECT KEY NUMBER (If included in Section F)
		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
a.	Educational Addition Cuyahoga Hills Juvenile Correctional Facility Highland Hills, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	1
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Schedule Manager (OAKS Administered) \$4.2 million classroom/office addition Role: Contract Administration x Check if project performed with current firm			
b.	Wolfe Center for Performing Arts BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	2
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$23 million theater and classroom facility-120,000 gsf Role: Contract Administration x Check if project performed with current firm			
c.	Stroh Center BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	3
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$18 million athletic center-150,000 gsf Role: Contract Administration x Check if project performed with current firm			
d.	Barracks and Instructional Buildings Camp Perry National Guard Port Clinton, Ohio	PROFESSIONAL SERVICES 2009/2010	CONSTRUCTION (If applicable)	4
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$3.0 million new facilities Role: Contract Administration x Check if project performed with current firm			
e.	Multiple ODOT Office/Maintenance Facilities Independence/Akron/Marion/Logan, Ohio	PROFESSIONAL SERVICES 2003-2008	CONSTRUCTION (If applicable)	5
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update New Office and Maintenance Facilities (4) Role: Contract Administration x Check if project performed with current firm			

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

16. NAME Tim Calvey	17. ROLE IN THIS CONTRACT Schedule Preparation & Analysis	18. YEARS EXPERIENCE	
		a. TOTAL 32	b. WITH CURRENT FIRM 8

19. FIRM NAME AND LOCATION (City and State)
Calvey Consulting, Cleveland, Ohio

20. EDUCATION (DEGREE AND SPECIALIZATION)
BS Civil Engineering, MBA

21. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
Ohio – Civil Engineer

22. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Planning & Scheduling Professional (PSP)-AACEI, Certified Professional Estimator (CPE)-ASPE

23. RELEVANT PROJECTS (Up to a maximum of 5 samples)

(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		(3) EXAMPLE PROJECT KEY NUMBER (If included in Section F)
	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
a. (1) TITLE AND LOCATION (City and State) Educational Addition Cuyahoga Hills Juvenile Correctional Facility Highland Hills, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	1
(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Schedule Manager (OAKS Administered) \$4.2 million classroom/office addition Role: Schedule review & analysis			
x Check if project performed with current firm			
b. (1) TITLE AND LOCATION (City and State) Wolfe Center for Performing Arts BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	2
(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$23 million theater and classroom facility-120,000 gsf Role: Schedule review & analysis			
x Check if project performed with current firm			
c. (1) TITLE AND LOCATION (City and State) Stroh Center BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	3
(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$18 million athletic center-150,000 gsf Role: Schedule review & analysis			
x Check if project performed with current firm			
d. (1) TITLE AND LOCATION (City and State) Barracks and Instructional Buildings Camp Perry National Guard Port Clinton, Ohio	PROFESSIONAL SERVICES 2009/2010	CONSTRUCTION (If applicable)	4
(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$3.0 million new facilities Role: Schedule review & analysis			
x Check if project performed with current firm			
e. (1) TITLE AND LOCATION (City and State) Multiple ODOT Office/Maintenance Facilities Independence/Akron/Marion/Logan, Ohio	PROFESSIONAL SERVICES 2003-2008	CONSTRUCTION (If applicable)	5
(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update New Office and Maintenance Facilities (4) Role: Schedule review & analysis			
x Check if project performed with current firm			

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

16. NAME Bill Novak	17. ROLE IN THIS CONTRACT Schedule Preparation & Analysis	18. YEARS EXPERIENCE	
		a. TOTAL 35	b. WITH CURRENT FIRM 7
19. FIRM NAME AND LOCATION (City and State) Calvey Consulting, Cleveland, Ohio			
20. EDUCATION (DEGREE AND SPECIALIZATION) MS Engineering		21. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)	
22. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Planning & Scheduling Professional (PSP)-AACEI			

23. RELEVANT PROJECTS (Up to a maximum of 5 samples)

	(1) TITLE AND LOCATION (City and State)	(2) YEAR COMPLETED		(3) EXAMPLE PROJECT KEY NUMBER (If included in Section F)
		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
a.	Educational Addition Cuyahoga Hills Juvenile Correctional Facility Highland Hills, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	1
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Schedule Manager (OAKS Administered) \$4.2 million classroom/office addition Role: Schedule preparation & update			
b.	Wolfe Center for Performing Arts BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	2
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$23 million theater and classroom facility-120,000 gsf Role: Schedule preparation & update			
c.	Stroh Center BGSU Bowling Green, Ohio	PROFESSIONAL SERVICES 2011	CONSTRUCTION (If applicable)	3
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$18 million athletic center-150,000 gsf Role: Schedule preparation & update			
d.	Barracks and Instructional Buildings Camp Perry National Guard Port Clinton, Ohio	PROFESSIONAL SERVICES 2009/2010	CONSTRUCTION (If applicable)	4
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update \$3.0 million new facilities Role: Schedule preparation & update			
e.	Multiple ODOT Office/Maintenance Facilities Independence/Akron/Marion/Logan, Ohio	PROFESSIONAL SERVICES 2003-2008	CONSTRUCTION (If applicable)	5
	(4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Construction Schedule Development and Update New Office and Maintenance Facilities (4) Role: Schedule preparation & update			

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the Contracting Authority, or a maximum of 10 projects, if not specified. Complete one Section F for each project.)

24. EXAMPLE PROJECT KEY NUMBER (1 – 10)
1

25. TITLE AND LOCATION <i>(City and State)</i> Educational Addition-Cuyahoga Hills Juvenile Correctional Facility Highland Hills, Ohio	26. YEAR COMPLETED	
	PROFESSIONAL SERVICES 2011	CONSTRUCTION (if applicable)

27. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER Ohio Department of Youth Services	b. POINT OF CONTACT NAME John McCready	c. POINT OF CONTACT TELEPHONE NUMBER 614-644-7270
---	---	--

28. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT *(Include scope, size, and cost)*

- Prepared and updated construction schedule for the General and other Prime contractors
- Schedule administered in OAKS system
- New 18,000 gsf classroom and office addition
- \$4.4 million capital construction cost

29. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME Calvey Consulting	(2) FIRM LOCATION <i>(City and State)</i> Cleveland, Ohio	(3) ROLE Schedule Manager
b.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
c.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
e.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the Contracting Authority, or a maximum of 10 projects, if not specified. Complete one Section F for each project.)

24. EXAMPLE PROJECT KEY NUMBER (1 – 10)
2

25. TITLE AND LOCATION (City and State) BGSU Stroh Center Bowling Green, Ohio	26. YEAR COMPLETED	
	PROFESSIONAL SERVICES 2011	CONSTRUCTION (if applicable)

27. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER Bowling Green State University	b. POINT OF CONTACT NAME Mike Schuessler	c. POINT OF CONTACT TELEPHONE NUMBER 419-372-3748
--	---	--

28. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT *(Include scope, size, and cost)*

- Construction Schedule development and update for General and other Prime contractors
- Cost and Resource loaded schedule and reporting
- New athletic center facility with main and practice courts -120,000 gsf
- \$18 million capital construction cost

29. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME Calvey Consulting	(2) FIRM LOCATION (City and State) Cleveland, Ohio	(3) ROLE Schedule Consultant
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE

**F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT**

*(Present as many projects as requested by the Contracting Authority, or a maximum of 10 projects, if not specified.
Complete one Section F for each project.)*

24. EXAMPLE PROJECT KEY
NUMBER (1 – 10)
3

25. TITLE AND LOCATION <i>(City and State)</i> Barracks & Instructional Buildings-Camp Perry National Guard Port Clinton, Ohio	26. YEAR COMPLETED	
	PROFESSIONAL SERVICES 2009-2010	CONSTRUCTION (if applicable)

27. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER Ohio National Guard / DAS SAO	b. POINT OF CONTACT NAME Bob Simkins	c. POINT OF CONTACT TELEPHONE NUMBER 614-466-5422
---	---	--

28. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT *(Include scope, size, and cost)*

- Construction Schedule development and update for General and other Prime contractors
- New instructional building-5000 gsf
- New two-story barracks building prototype-8000 gsf
- \$3.0 million capital construction cost

29. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME Calvey Consulting	(2) FIRM LOCATION <i>(City and State)</i> Cleveland, Ohio	(3) ROLE Schedule Consultant
b.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
c.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
e.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the Contracting Authority, or a maximum of 10 projects, if not specified. Complete one Section F for each project.)

24. EXAMPLE PROJECT KEY NUMBER (1 – 10)
4

25. TITLE AND LOCATION <i>(City and State)</i> Multiple ODOT Office & Maintenance Facilities Independence/Akron/Marion/Logan, Ohio	26. YEAR COMPLETED	
	PROFESSIONAL SERVICES 2003-2008	CONSTRUCTION (if applicable)

27. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER ODOT / DAS SAO	b. POINT OF CONTACT NAME Nick Cassidy-SAO	c. POINT OF CONTACT TELEPHONE NUMBER 614-466-5419
------------------------------------	--	--

28. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT *(Include scope, size, and cost)*

- Construction Schedule development and update for General and other Prime contractors
- New combination office and maintenance facilities at 4 ODOT locations
- Two facilities also included storage facilities, brine mixing facilities and fuel storage facilities
- \$2 million capital construction cost each

29. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.	(1) FIRM NAME Calvey Consulting	(2) FIRM LOCATION <i>(City and State)</i> Cleveland, Ohio	(3) ROLE Schedule Consultant
b.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
c.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
e.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION <i>(City and State)</i>	(3) ROLE

H. ADDITIONAL INFORMATION

34a. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE CONTRACTING AUTHORITY. ATTACH ADDITIONAL SHEETS AS NEEDED.

Calvey Consulting is experienced as a Schedule Consultant and has provided construction consulting services such as:

- 1) Design Phase schedule development to establish construction milestones and scheduling specifications
- 2) Coordination of other adjoining or concurrent project schedules
- 3) Development and coordination of scheduling requirements for construction contractors
- 4) Analysis of contractor construction schedules for reasonableness and specification compliance
- 5) Analysis of construction schedule, cost, equipment and personnel loading allocation
- 6) On-site review for confirmation of construction progress
- 7) Narrative reporting of schedule progress, accuracy and opinion of risk

H. ADDITIONAL INFORMATION

34b. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE CONTRACTING AUTHORITY. ATTACH ADDITIONAL SHEETS AS NEEDED.

PROPOSER AFFIRMATION AND DISCLOSURE

The Lead Firm or Joint Venture (“Proposer”) acknowledges that by signing this Statement of Qualifications, that it affirms, understands, and will abide by the requirements of Executive Order 2010-09S issued by Ohio Governor Ted Strickland. If awarded a Contract, the Proposer affirms that both the Proposer and its Consultants shall perform no services requested under the Agreement outside of the United States. The Executive Order is available at the following Web site: <http://www.governor.ohio.gov/Default.aspx?tabid=1495>.

The Proposer shall provide the locations where services under the Contract will be performed in the spaces provided below or by attachment. Failure to provide this information as part of its Statement of Qualifications will cause the Proposer to be deemed non-responsive and no further consideration will be given to its Statement of Qualifications. If the Proposer will not be using Consultants, indicate “Not Applicable” in the appropriate spaces.

1. Principal business location of the Proposer:

8473 Settlers Passage
Address

Cleveland, Ohio 44141
City, State, Zip

2. Location where services will be performed by Proposer:

Same as above
Address

City, State, Zip

Locations where services will be performed by Consultants:

Same as above
Address

City, State, Zip

Address

City, State, Zip

Address

City, State, Zip

3. Location where state data will be stored, accessed, tested, maintained, or backed-up, by Proposer:

Same as above
Address

City, State, Zip

Locations where state data will be stored, accessed, tested, maintained, or backed-up by Consultants:

Same as above
Address

City, State, Zip

Address

City, State, Zip

Address

City, State, Zip

12. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a. SIGNATURE

Shirley Calvey

b. DATE

3-7-11

c. NAME AND TITLE

Shirley Calvey, President

Provide a se